
RFP Addendum No. 2 

US 92 Mast Arms, Volusia County 
Financial Project Number: 430178-2-52-01 

Contract Number: E5N54 
 
 
 

The Request for Proposal is amended to include the following: 

1.) Table of Contents (Pg. i) – The “Introduction” heading in the Table of Contents is modified as 
follows: 

 

I. Introduction .......................................................................... Error! Bookmark not defined. 
A. Design/Build Responsibility ........................................................................................ 1 
B. Department Responsibility .......................................................................................... 2 

 
 

2.) Section I, Introduction (Pg. 1 of 49), the second paragraph is modified as follows: 
 

The project will also include minor roadway work, modifications and upgrades to Americans 

with Disabilities Act (ADA) facilities (curb ramps, warning mats, etc.), drainage 

modifications, and signing and pavement marking modifications.  It is anticipated that curb 

ramps at the Seneca St. intersection and Palmetto Ave. intersection will not be able to be 

modified to meet current ADA slope criteria due to Right of Way constraints.  The 

Department will prepare a Design Variation for these ramps and provide it to the 

Design/Build Firm.  The Design/Build Firm will be required to obtain any other Design 

Variations or Exceptions according to the procedures defined in this RFP. 
 
 

3.) Section I, Introduction (Pg. 2-3 of 49) – Sub-sections A, Design/Build Responsibility and B, 
Department Responsibility are added to the end of Section I, Introduction as follows (these were 
previously incorrectly placed on Pg. 28 of 49 of the RFP, and are being relocated to correct place).  In 
addition, E-Verify language has been removed from Sub-section A, Design/Build Responsibility: 
 

A. Design/Build Responsibility 

 

The Design/Build Firm shall be responsible for survey, geotechnical investigation, design, 

acquisition of all permits not acquired by the Department, any required modification of 

permits acquired by the Department, maintenance of traffic, demolition, and construction on 

or before the project completion date indicated in the Proposal.  The Design/Build Firm will 

coordinate all utility relocations. 

The Design and Construction Criteria (Section VI) sets forth requirements regarding survey, 

design, construction, and maintenance of traffic during construction, requirements relative to 

project management, scheduling, and coordination with other agencies and entities such as 

state and local government, utilities and environmental permitting agencies, and the public. 

 



The Design/Build Firm shall demonstrate good project management practices while working 

on this project.  These include communication with the Department and others as necessary, 

management of time and resources, and documentation. 

 

B. Department Responsibility 

 

The Department will provide contract administration, management services, construction 

engineering inspection services and quality acceptance reviews of all work associated with 

the development and preparation of the contract plans and construction of the improvements.  

The Department will provide job specific information and/or functions as outlined in this 

document. 
 
 

4.) Section VI, Design and Construction Criteria (Pg. 28 of 49) – Sub-sections A, Design/Build 
Responsibility and B, Department Responsibility have been removed from this section as described 
in previous item. 
 
 

5.) Section VI, Design and Construction Criteria;  Sub-section O - Signalization Plans, Traffic Signal Mast 
Arm Replacement Details (Pg. 36 of 49):  First paragraph, 2nd to last sentence is modified as follows 
to include LED lighting in the internally illuminated street signs: 

 
“All street name signs shall be internally-illuminated with LED lighting.” 

 
 

6.) Section VI, Design and Construction Criteria;  Sub-section O - Signalization Plans, Traffic Signal 
Cabinet Replacement (Pg. 36 of 49):  First paragraph, last sentence is modified as follows to include 
LED lighting in the internally illuminated street signs: 

 
“Traffic Signal Controller Assemblies shall be removed and replaced at the following 

locations, and existing Ethernet access switches shall be replaced with new switches.” 
 
 

7.) Section VI, Design and Construction Criteria;  Sub-section O - Signalization Plans, Illuminated Street 
Name Signs (Pg. 37-38 of 49):  The following language shall be added to this section for the 
intersection of US 92 and Thames Rd.: 

 
“The four existing internally illuminated signs at the intersection of US 92 and Thames Rd. 

shall be relocated to the new mast arms, and must be operational at final inspection.” 

 
 

8.) Section VI, Design and Construction Criteria;  Sub-section O - Signalization Plans, Video Detection 
(Pg. 38 of 49):  First paragraph is modified as follows: 

 
“Video Detection shall be installed at the locations described below. Equipment shall be 

compatible with the City of Daytona Beach’s equipment, and shall be furnished by the 

Design/Build Firm. The contractor may use existing conduit, however new bores will likely 

be required. Video detection cable shall be placed in a separate conduit from the signal cable.  



The Design/Build Firm is responsible for removing old pull boxes and cable and restoring the 

area where pull boxes are affected.  New cable shall be provided for new video detection 

equipment.” 

 
 

9.) Section VI, Design and Construction Criteria;  Sub-section O - Signalization Plans, Traffic Surveillance 
Camera (Pg. 38 of 49) is modified as follows: 

 
Traffic Surveillance Camera 

Traffic Surveillance Cameras shall be relocated at the locations described below. Equipment 

shall be compatible with the City of Daytona Beach’s equipment. All cameras must be non-

pressurized. 

 US 92 at I-95 

o Remove and reinstall traffic surveillance cameras (mount on Pole B) 

 US 92 at Indigo Drive 

o Remove and replace traffic surveillance camera (mount on Pole E) 

 US 92 at Bill France Boulevard 

o Remove and replace traffic surveillance camera (mount on Pole M) 

 US 92 at Hagen Terrace 

o Remove and reinstall traffic surveillance camera (mount on Pole S) 

 US 92 at US 1 

o Remove and reinstall traffic surveillance camera (mount on Pole C4) 

 

It will be the responsibility of the Design/Build Firm to verify the existing camera locations 

in the field and to provide final CCTV locations so as to provide at a minimum existing 

coverage, or better coverage, as approved by the City and FDOT.  It is the responsibility of 

the Design/Build Firm to maintain the CCTV’s (City, County and State) throughout 

construction. 

 
 

10.) Section VI, Design and Construction Criteria;  Sub-section O - Signalization Plans, Local Hub 
Communications Equipment (Pg. 40 of 49) – The sub-section called “Cameras (CCTV)” is deleted 
from Pg. 40 of 49. 

 
 

11.) Section VI, Design and Construction Criteria;  Sub-section O - Signalization Plans, Local Hub 
Communications Equipment – In the sub-section called “ITS Maintenance” (Pg. 41of 49), the first 
sentence of the 2nd paragraph is modified as follows to delete reference to central system: 

 
“If the Design/Build Firm fails to perform any maintenance within the time frame for 

component-related defects, the FDOT shall either perform the corrective work itself or 

contract with a third party to perform the necessary corrective work.” 
 
 

12.) Section VI, Design and Construction Criteria;  Sub-section O - Signalization Plans, Local Hub 
Communications Equipment – In the sub-section called “ITS Maintenance” (Pg. 42-43 of 49), the 
“US 92 at US 1” list is modified as follows: 



 
US92 at US1 

 New ITS Hub with new base pad 

 Repair fiber riser on N/E corner wood pole.  The new riser shall be a channel guard type 

covering instead of a steel pipe and shall be installed on the side of the pole that is 

opposite the direction of vehicle traffic. 

 Replace fiber in kind, which consists of one (1) 18 count single mode, one (1) 12 count 

multi mode, and one (1) Fig. 8 CU interconnect cable.  The Fig. 8 CU interconnect cable 

is only being used as the messenger for the fiber, and does not need to be run back down 

the pole. 

 Estimated additional 2 fiber boxes would be needed 

 Significant splicing required (more than 100) 

 3 – 4 splice boots needed  

 1 aerial splice boot needed (if fiber replacement is needed on N/E corner) 

 Cabinet type shall be coordinated with the City of Daytona Beach, Darren Greer (Senior 

Signal Technician, City of Daytona Beach Traffic Engineering, (386) 671-8659, 

(greerd@codb.us)).  The cabinet type must be equivalent to the cabinet that is in the 

southeast corner of the Mason Ave. and US 1 intersection.  With rack mounted, pre-

terminated patch panels, all Multi-Mode fiber is to be ST-type connectors and all Single-

Mode fiber is to be SC-Type connectors. 

 
 

Please respond upon receipt, and direct any questions to Geoffrey Garapic at (386) 943-5531, or at 

geoffrey.garapic@dot.state.fl.us   

Posted:  January 26, 2012 @ 4:30 pm 

By:  Geoffrey Garapic 

Failure to file a protest within the time prescribed in section 120.57(3), Florida Statutes, or failure to 

post the bond or other security required by law within the time allowed for filing a bond shall constitute 

a waiver of proceedings under chapter 120, Florida Statutes. 
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